



## **Southeastern Regional Services Group**

### **ADDENDUM Two – issued 12/11/2023 for DPW SERVICES with Bid Opening 12/19/2023 @ 10 AM**

The bid opening has been changed from 12/14/2023 @ 10 AM to 12/19/2023 @ 10 AM. Location remains the same Sharon Town Hall 90 S. Main Street Sharon, MA 02067.

Price adjustment dates are changed from October 2023 to December 2023. Items include Diesel Fuel, Liquid Asphalt, and Portland Cement.

Item 28 Sidewalk quantities have been changed to the following:

#	QUANTITIES BY MUNICIPALITY	Total	Stoughton	Wrentham	Total
<b>28</b>	<b>Sidewalk Construction with Curbs/Edging</b>				
	Cement Concrete Sidewalk (sq yd)	1,501	1,000	1	\$ 105,070.00
	Cement Concrete Sidewalk at Driveways (sq yd)	621	500	1	\$ 46,575.00
	Cement Concrete Wheelchair Ramp (sq yd)	501	500	1	\$ 67,635.00
	Hot Mix Asphalt Walk Surface and Driveway (sq yd)	501	500	1	\$ 25,050.00
	Furnish & Install rubber ADA Handicap Panels, all color choices (each)	31	30	1	\$ 2,945.00
	<b>Curb and Edging</b>			1	
	Install Granite Curb Type VB - Straight (lin ft)	1,001	1,000	1	\$ 35,035.00
	Installation of bituminous concrete berms and curbs (lin ft)	301	300	1	\$ 9,933.00
	Furnish & Install Granite Curb Inlet Type A - Curved (each)	11	10	1	\$ 385.00
	Furnish & Install Granite Curb Inlet Type A - Straight (each)	11	10	1	\$ 385.00
	Furnish & Install Granite Curb Type A - Corner (each)	21	20	1	\$ 6,468.00
	Furnish & Install Granite Curb Type SB - Straight (lin ft)	501	500	1	\$ 7,515.00
	Furnish & Install Granite Edging Type SB - Straight (lin ft)	1,001	1,000	1	\$ 28,028.00
	Furnish & Install Granite Curb Type VA4 - Curved (lin ft)	501	500	1	\$ 30,060.00
	Furnish & Install Granite Curb Type VA4 - Straight (lin ft)	501	500	1	\$ 25,050.00
	Furnish & Install Granite Curb Type VB - Curved (lin ft)	501	500	1	\$ 10,020.00
	Furnish & Install Granite Curb Type VB - Straight (lin ft)	1,001	1,000	1	\$ 25,025.00
	Furnish & Install Granite Transition Curb for wheelchair ramps & driveways Type VB - Curved (lin ft)	201	200	1	\$ 9,045.00
	Furnish & Install Granite Transition Curb for wheelchair ramps & driveways Type VB - Straight (lin ft)	301	300	1	\$ 12,792.50
	Furnish & Install Transition Slope to Vertical (each)	11	10	1	\$ 1,787.50
	Remove & Reset Granite Curb - Type SB (lin ft)	1,001	1,000	1	\$ 19,519.50
	Remove & Reset Granite Curb - Type VB (lin ft)	501	500	1	\$ 13,401.75
	Remove & Reset Granite Curb Corner (each)	11	10	1	\$ 495.06
	Remove & Reset Granite Curb Inlet (each)	11	10	1	\$ 3,575.00
	Remove & Reset Granite Edging (lin ft)	1,001	1,000	1	\$ 9,014.01
	Remove & Stack Granite Curb (lin ft)	501	500	1	\$ 1,255.01
	Remove & Stack Granite Curb Inlet (each)	11	10	1	\$ 11.00
	<b>Drainage &amp; Structure Work within Sidewalk/Curb</b>			1	
	Furnish & Install 6" Pipe (lin ft)	26	25	1	\$ 845.13
	Furnish & Install 8" Pipe (lin ft)	26	25	1	\$ 1,105.13
	Furnish & Install 12" Pipe (lin ft)	26	25	1	\$ 1,365.00
	Structures Change in Type/Converted (each)	11	10	1	\$ 6,875.00
	Structures Adjusted (each)	31	30	1	\$ 7,750.16
	Structures Rebuilt (vert ft)	31	30	1	\$ 7,750.16
	<b>Miscellaneous: Additional work needed</b>			1	
	Earth Excavation (cubic yds)	101	100	1	\$ 1.01
	Class A Rock Excavation (cub yds)	31	30	1	\$ 15,500.00
	Stump Excavation (cub yards)	31	30	1	\$ 3,100.00
	Topsoil Excavated and stacked (cub yds)	101	100	1	\$ 758.01
	Dense graded stone (cub yards)	101	100	1	\$ 101.00
	Processed gravel, in place (cub yds)	101	100	1	\$ 101.00
	Unclassified Excavation (cub yds)	101	100	1	\$ 101.00
	Loam and Seed (sq yds)	501	500	1	\$ 501.00
	Pavement Sawcutting/Grinding (lin ft)	501	500	1	\$ 1,503.00
	Sweeping/Cleanup following Sawcutting/Grinding (lin ft)	501	500	1	\$ 501.00
					\$ 543,932.90

The following replaces previous Published Estimated Values for MassDot Prequalification:

ESTIMATED VALUES and CLASS OF WORK for MASSDOT PREQUALIFICATION

<b><i>Items of Work subject to PreQualification Requirement</i></b>	<b><u>Estimated Value</u></b>
<b>Item 1 - Pavement Reclamation</b>	\$
<b>Item 2 - Cold In-Place Recycling</b>	\$ 1,737,322.38
<b>Item 3 - Permanent Trench Patch Repairs</b>	\$ 1,399,572.00
<b>Item 4 - In-Place Hot Mix Asphalt</b>	
<b>Item 5 - Super Pave Hot Mix Asphalt</b>	
<b>Item 6 - Chip Seal</b>	\$ 11,481,244.33
<b>Item 7 - Rubber Chip Sealing</b>	\$ 9,477,928.75
<b>Item 8 - Micro Paving</b>	\$ 158,375.21
<b>Item 9 - Cape Sealing</b>	\$ 714,953.91
<b>Item 10 Bonded Wearing Course</b>	\$ 571,404.55
<b>Item 11 - Random Crack Sealing</b>	\$ 998,031.12
<b>Item 12 - Polymer Modified Crack Sealing</b>	\$ 932,855.00
<b>Item 13 - Chlorinated Rubber Traffic Line Painting</b>	\$ 598,893.39
<b>Item 14 - Thermoplastic Traffic Line Painting</b>	\$ 1,018,264.58
<b>Item 15 - Epoxy Traffic Line Painting</b>	\$ 336,005.37
<b>Item 16 - Install Steel Beam GUARD RAILS, Type SS</b>	\$ 625,815.20
<b>Item 17 - Structure Work</b>	\$ 821,747.15
<b>Item 18 - Installation of Sub-Drains</b>	\$ 176,943.00
<b>Item 19 - Catch Basins Cleaned</b>	\$ 553,467.00
<b>Item 20 - Catch Basins Cleaned &amp; Sumps Measured</b>	\$ 570,402.00
<b>Item 28 - Sidewalk Construction, Curbs &amp; Edging</b>	\$ 1,631,798.70
<b>ITEM 29-30- TREE SERVICE</b>	\$ 97,300.00

Attached is the following:

Updated and Corrected Appendix A, which replaces previously published Appendix A.

All Bidders must to acknowledge this Amendment and submit it with bid

**SERSG DPW SERVICES IFB for 3/1/2024 – 2/28/2025**

**Addendum Two Received & Acknowledged:**

Signature \_\_\_\_\_ Date \_\_\_\_\_

---